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U-2579D, E & F Project Synopsis 
 

Stipend 
 

 A stipulated fee of $75,000 will be awarded to each short-listed Design-Build 

Team that provides a responsive, but unsuccessful, Design-Build Proposal in 

response to the Final Request for Proposals and all associated Addenda. If a 

contract award is not made, all short-listed Design-Build Teams that provide a 

responsive Design-Build Proposal shall receive the stipulated fee. In the event that 

the Department suspends or discontinues the procurement process prior to the 

Design-Build Proposal submittal date current at the time of the suspension, no 

stipulated fee will be paid. 

 

Project Description and Purpose 
 

 The Design-Build Project U-2579D, E & F will provide a six-lane divided facility 

on new location from east of US 52 to US 311 (New Walkertown Road) in 

Forsyth County, a distance of approximately 6.9 miles. 

 

 The primary purpose of this project is to extend the Future I-74 - Winston-Salem 

Northern Beltway to provide a circumferential facility around Winston-Salem, 

reduce the volume of traffic on portions of the local street network, and connect 

the major radial routes in the northern and eastern sections of Winston-Salem.  

This portion of the Winston-Salem Northern Beltway is also part of the I-74 

corridor, a congressionally designated High Priority Corridor on the National 

Highway System.  

 

Planning 
 

 The U-2579 Draft Environmental Impact Statement was approved in  

September 1995. 

 

 The R-2247 Final Environmental Impact Statement was signed on March 14, 1996. 

 

 The R-2247 Supplemental Final Environmental Impact Statement / U-2579 and  

U-2579A Supplemental Draft Environmental Impact Statement was signed on  

October 1, 2004. 

 

 The R-2247 Supplemental Final Environmental Impact Statement / U-2579 and  

U-2579A Final Environmental Impact Statement was approved on January 11, 2007.  

 

 The R-2247 / U-2579 and U-2579A Record of Decision was issued on  

February 15, 2008. 
 

 The Design-Build Team shall adhere to all environmental document commitments.  A 

copy of the environmental documents noted above will be made available to the 

short-listed Design-Build Teams. 
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 TIP Project U-2579D, E & F is following the Merger Process.  The Department has 

obtained all necessary concurrence up to, and including Concurrence Point 4A - 

Avoidance and Minimization. The Design-Build Team shall be responsible for 

completing the Merger Process.  

 

Public Information 
 

 During the project’s construction, the Design-Build Team shall coordinate with the 

Division 9 Office, the Construction Unit, the Communications Office, and the Public 

Involvement Group to inform the public of lane closures, construction progress, etc. 

  

Roadway  

 
 The Design-Build Team shall design and construct a six-lane divided facility with a 

46-foot median from east of US 52 to US 311 (New Walkertown Road). The 

Future I-74 - Winston-Salem Northern Beltway shall be designed and constructed to 

meet a 70 mph design speed for a freeway designed to interstate standards. 

 

 The Design-Build Team shall design and construct new interchanges at NC 66 

(University Parkway), NC 8 (Germanton Road), and SR 2211 (Baux Mountain Road). 
 

 The Design-Build Team may develop the Design Noise Report. The Design-Build 

Team and NCDOT responsibilities for the Design Noise Report will be outlined in 

the Request for Proposals. 

 

Structures  
 

 The Design-Build Team shall design and construct all structures necessary to 

complete the project, including but not limited to bridges at the following locations: 

 

 At NC 66 (University Parkway) and Future I-74 – Winston Salem 

Northern Beltway 

 At SR 1928 (Stanleyville Drive) and Future I-74 – Winston Salem 

Northern Beltway 

 At NC 8 (Germanton Road) and Future I-74 – Winston Salem Northern 

Beltway 

 At SR 1929 (Merry Dale Drive) and Future I-74 – Winston Salem 

Northern Beltway 

 At NC 66 (Old Hollow Road) and Future I-74 – Winston Salem Northern 

Beltway 

 At SR 2211 (Baux Mountain Road) and Future I-74 – Winston Salem 

Northern Beltway 

 On Future I-74 – Winston Salem Northern Beltway over Mill Creek 

 At SR 2216 (Davis Road) and Future I-74 – Winston Salem Northern 

Beltway 

 At SR 2219 (Dippen Road) and Future I-74 – Winston Salem Northern 

Beltway 
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 On Future I-74 – Winston Salem Northern Beltway over SR 2456 (Old 

Walkertown Road), Norfolk Southern Railroad and SR 2349 (Hammock 

Farm Road) 
   

 The Design-Build Team shall design and construct all reinforced concrete box 

culverts, including but not limited to extending / replacing existing reinforced 

concrete box culverts impacted by the project’s design and / or construction. 

 

 The Design-Build Team shall design and construct all required sound barrier walls 

and retaining walls. 
 

Railroad Coordination 
 

 The Design-Build Team shall coordinate all railroad design and construction details 

on Norfolk Southern Railroad right of way, and obtain an executed agreement(s) with 

the Railroad.  

 

Hydraulics  
 

 The Design-Build Team shall design and construct all storm drainage. 

 

 The Design-Build Team shall obtain FEMA compliance for the regulated stream 

crossings. 

 

 The Design-Build Team shall be responsible for all Bridge Survey Reports and 

Culvert Survey Reports.  

 

 The Design-Build Team shall develop a Stormwater Management Plan. 

 

Geotechnical  
 

 Roadway and structure subsurface investigations will be provided to the short-listed 

Design-Build Teams. The Design-Build Team shall be responsible for all 

recommendations, as well as supplemental roadway and structural investigations. 

 

 The Design-Build Team shall design and construct all foundations, embankments, 

slopes, retaining walls and temporary structures. 

 

GeoEnvironmental  
 

 The Department identified 15 sites of concern within the proposed project study area. 

 

  The Design-Build Team and NCDOT responsibilities for geoenvironmental 

remediation will be outlined in the Request for Proposals. 
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Environmental  
 

 The Department will obtain a phased US Army Corps of Engineers Section 404 

Permit and a NC Department of Environmental Quality (DEQ), Division of Water 

Resources (DWR) Section 401 Water Quality Certification for the remaining portions 

of the Winston Salem Northern Beltway, including TIP Project U-2579D, E & F. 

 

 The Design-Build Team shall prepare all documents necessary for the Department to 

obtain the final design environmental permits and / or permit modifications for this 

project. 

 

 The Design-Build Team shall complete the Merger Process, including but not limited 

to obtaining Concurrence Point 4B and Concurrence Point 4C. 

 

Erosion Control  
 

 The Design-Build Team shall be responsible for all erosion control designs and 

implementation.   

 

Transportation Management  
 

 The Design-Build Team shall develop and implement the Transportation 

Management Plans.  A list of parameters, such as lane closures, time restrictions and 

general guidelines will be provided in the Request for Proposals. 

 

Pavement Markings  
 

 The Design-Build Team shall develop Pavement Marking Plans and install all 

required temporary and permanent pavement markings and markers. 

 

ITS  
 

 The Design-Build Team shall design and install ITS infrastructure, including but not 

limited to conduit and fiber optic communications cable. 

 

 The Design-Build Team shall design, install and integrate ITS communication 

equipment, including but not limited to Local Area Network Equipment, Dynamic 

Message Signs and Closed Circuit Television Cameras. 

 



 

 

Page 5 of 6 

Traffic Signals  
 

 The Design-Build Team shall design and install all temporary and permanent traffic 

signals. 

 

 The Design-Build Team shall modify existing traffic signals within the project 

limits. 

 

Pavement Design  
 

 Alternate asphalt and concrete mainline pavement designs, and asphalt -Y- Line 

pavement designs, will be provided in the Request for Proposals.  

 

 The Design-Build Team shall design all temporary pavements and evaluate existing 

shoulders and roadways regarding their suitability for carrying traffic during 

construction, if necessary. 

 

Signing  
 

 The Design-Build Team shall design, fabricate and install all roadway signs. 

 

Location and Surveys  
 

 Electronic surveys will be provided to the short-listed teams. The Design-Build Team 

shall be responsible for supplemental surveys.   

 

 Known existing utilities have been located and will be included with the survey data 

provided to the short-listed teams. The Design-Build Team shall be responsible for all 

supplemental SUE work. 

 

 The Design-Build Team shall be responsible for all structure surveys. 

 

Utility Construction  
 

  For all water and sewer facilities in conflict with the project, the Design-Build Team 

shall design and construct the required relocations. 

 

Utility Rights of Way, Conflicts and / or Construction  
 

  The Design-Build Team shall be responsible for all utility conflicts / relocations and 

utility construction plans. Coordination shall include, but not be limited to, 

preparations and / or obtaining all necessary utility agreements. 

 

 The Design-Build Team shall coordinate the construction / relocation of private 

utilities with the appropriate owners. 
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Right of Way  
 

 The Department has begun the right of way acquisition process. The Design-Build 

Team shall acquire all right of way, control of access, and easements not finalized 

upon Award of the contract.  

 

 The Design-Build Team shall acquire all additional right of way, control of access, 

and / or easements required by the proposed design and / or construction methods for 

those parcels that the Department has completed the right of way acquisition process. 

 

 For properties that require property acquisition for construction of the project, the 

Design-Build Team shall provide Map Act appraisals, make initial Map Act offers, 

and attempt to settle the Map Act portion of the claims. 

 

Construction Engineering Inspection (CEI) Scope of Work 
 

 The Department will be responsible for CEI work. 

 


